

CONTRACT DATA REQUIREMENTS LIST

Form Approved
CMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-2302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract. PR No. listed in Block E.

A. Contract Line Item No. 001		B. Exhibit		C. Category-Other				
D. System/Item			E. Contract/PR NO.		F. Contractor			
1. Data Item No. A001	2. Title of Data Item: Phase I –Basic Monthly Progress Report			3. Subtitle:				
4. Authority (Data Acquisition Document No.) DoD SBIR FY03.1 Solicitation DI-MGMT-80227			5. Contract Reference		6. Requiring Office Code PEO C4I			
7. DD 250 Req LT	9. Dist Statement Required A or B	10. Frequency Monthly	12. Date of First Submission 30 DAC		14. Distribution			
8. APP Code		11. As of Date	13. Date of Subsequent Submission Monthly		a. Addressee	b. Copies		
							Draft	
				Reg			Repro	
16. REMARKS Block 2: Report should include tasks performed during the reporting period, efforts to be performed during the next month and any issues or problems encountered or projected. Block 9: Distribution A or B to be determined by the TPOC and Contractor at the time of distribution. Distribution A: Approved for public release; distribution unlimited Distribution Statement B: Distribution authorized to US Government agencies only; contains proprietary information. Space and Naval Warfare Systems Command Attn: Steve Brown, PMW 189-1 4301 Pacific Highway OT1, 2551 San Diego, CA 92110-3127 Stephen.f.brown@spawar.navy.mil Attn: Susan Fukayama, PMW 189-2A 4301 Pacific Highway OT1, 2551 San Diego, CA 92110-3127 susan.fukayama@navy.mil					PMW 189-1	1		
					PMW 189-	1		
					15. TOTAL			
G. PREPARED BY		H. DATE	I. APPROVED BY		J. DATE			

Phase I – Basic Monthly Progress Report